GOVT. OF KARNATAKA 03792

ಭಾರತ T53242 ಕರ್ನಾಟಕ JAN 31 2019

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಸಂಘದ ಉಪನಿಯಮ ಸಂಖ್ಯೆ 5(9) ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ

DEPT. OF STAMPS & REGISTRATION ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ದಾಖಲೆಗಳು ಇಲಾಖೆ

ZERO ZERO ZERO ZERO ZERO ZERO ZERO INDIA NON JUDICIAL PB6944

10:05 ದಸ್ತಾವೇಜು ಹಾಳೆ Document Sheet

ನೌಕರರ ವಿವಿಧೋದ್ದೇಶ ಸಹಕಾರ ಸಂಘ ನಿಯಮಿತ

STAMP DUTY KARNATAKA

R

ಕ. ರಾ. ನೋಂ. ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖೆ ನೌ. ಬ. ವಿ. ಉ. ಸ. ಸ. ನಿ.

The Karnataka State Registration and Stamps Department Official's Multipurpose Co-Operative Society Ltd.

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ

ಬೆಲೆ : ರೂ. 2/-
(GST EXTRA)

AGREEMENT

No. EE/Project/AG No: 89 **/18-19** **Dated:** 05/03/2019

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 05th March 2019 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and **Executive Engineer, KRIDL, Bangalore**. (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.
2. BBMP desires to entrust the **Construction and Improvements of Toilets in ward No.07, Byatarayanapura** to KRIDL under 14th Finance Commission Works (P-3110) Approved by Govt order No.UDD/190/MNY/2017, dated:06-05-2017 amounting to Rs.42.34 Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on Issue rates of CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 4% KRIDL Charges(3% KRIDL charges+ 1% Labors Charges) + 12% GST
   c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer 5/3/19
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Scanned by TapScanner

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	Construction and Improvements of Toilets in ward No.07, Byatarayanapura	007-17-000047	42.34 Lakhs

d. The work will be completed within **06 months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
e. Defect liability period shall be 1 year from the date of completion of work.
f. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
g. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17.
h. Service taxes are to be paid if applicable.
In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

* No of Correction One.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92
5/3/19

Second Party

Witness:-

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

1.

2.

Scanned by TapScanner